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C. The Contractor shall provide and maintain pumps, sumps suction and discharge lines,
dikes, berms or other controls as necessary to convey liquids away from the
excavations. Control devices shall not be removed until disturbed areas are restored
or as approved by the Engineer or the Owner.

PART 2 - PRODUCTS - (NOT USED)

PART 3 - EXECUTION

A. The Contractor shall notify the Engineer, NYSDEC, and the USEPA at least 5 days
prior to any field work related to UIC structure closure.

B. The Contractor shall give special attention to the buildings and structures that are in
close proximity of the Work and shall implement all necessary measures to prevent
damage to property. Damage to buildings or structures, not scheduled for demolition
shall be repaired at the Contractor's expense.

C. The Contractor shall completely secure any open UIC structures and excavation at the
conclusion of the Work or at the end of the day, whichever is sooner. The cover shall
be weather-tight and prevent infiltration of storm water and drainage water, and
prevent the release of vapors and odors. The cover shall be positioned to shed
precipitation, storm water runoff and drainage water. Open UIC structures and
excavations shall be barricaded with safety fencing, signs and other means as required
by federal, state and local laws and regulations.

D. The Contractor shall prevent the release of vapors, odor and dust originating during
excavation of the UIC structures, removal of liquid, sediment and soil from the UIC
structures, loading materials and any other operations required by this Contract.

3.1 DRY WELL/CESSPOOL CLOSURE

A. The Contractor shall remove the cover, frame, stack, dome, debris, and soil in the
vicinity of the dry well/cesspool to completely expose the top of the dry
well/cesspool.

B. The Contractor shall remove the dome, top slab and/or "stack" of the dry
well/cesspool, including the manhole rims and covers, if present, to provide an open
excavation which extends from ground surface to the bottom of the dry
well/cesspool.

C. All liquids and sludge shall be removed from the dry well/cesspool to the existing
sediment surface and placed immediately into approved liquid waste hauling
vehicles for off-site disposal.

D. Where directed by the Engineer, the interior walls of the dry well/cesspool shall be
power washed by the Contractor. The Contractor shall collect, characterize, remove
and dispose of all soil, sludge, sediment, debris, wastewater, wash water and
residuals from with the dry well/cesspool. In power washing the dry well, the
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Contractor shall minimize the generation of wastewater and maximize the capture
of the wash water.

E. Where directed by the Engineer, excavation of the soil beneath the dry
well/cesspool shall be accomplished as specified by Section 310000, Earthwork, to
the horizontal extent of the inside of the rings of the dry well/cesspool and as
approved by the Engineer.

F. Excavation of any visually stained soil or soil exhibiting elevated PID readings shall
be accomplished as specified in Section 310000, Earthwork, as directed by the
Engineer. All contaminated soil excavated shall be disposed off-site in accordance
with Section 021300, Waste Transportation and Disposal.

G. The Contractor shall be responsible for all structural support, bracing, shoring,
backfilling etc., necessary to prevent damage, to nearby structures scheduled to
remain.

H. The contractor shall either remove the dry well/cesspool structure or abandon it in
place as directed on the drawings.

I. Where directed by the Engineer, an endpoint sample shall be collected from the
bottom of the excavation, as specified by Section 016520, Sampling Plan. No
backfilling shall take place until approval of the endpoint sampling results by the
Owner and, as applicable, the USEPA and NYSDEC. There shall be no claims for
changes in Contract Time or Contract Price as a result of the Owner's, Engineer's,
USEPA's or NYSDEC's review of endpoint sample results. Should the Contractor
backfill the excavation prior to the approval of the endpoint sample results to
maintain the integrity of the excavation, such work is at the Contractor's risk. Should
additional excavation be required, all such backfill shall be removed and handled, as
directed by the Engineer, at no additional cost to the Owner.

J. Once the Contractor has obtained approval of the endpoint sample results, the dry
well/cesspool excavation shall be backfilled. Backfill and compaction shall be
completed in accordance with the requirement specified in Section 310000,
Earthwork.

3.2 MANHOLE CLOSURE

A. The Contractor shall remove the cover frame, stack dome, debris, and soil in the
vicinity of the manhole to completely expose the top of the manhole.

B. The Contractor shall remove the dome, top slab and/or "stack" of the manhole,
including the manhole rims and covers, if present, to provide an open excavation
which extends from ground surface to the bottom of the manhole.

C. All liquids and sludge shall be removed from the manhole and placed immediately
into approved liquid waste hauling vehicles for off-site disposal.

D. For Manholes to be removed, the Contractor shall excavate and completely remove
the manhole and associated drainage piping within 3 feet of the structure. Excavation
of any visually stained soil or soil exhibiting elevated PID readings shall be
accomplished as specified in Section 310000, Earthwork, as directed by the
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